

**OFFICE OF THE EXECUTIVE ENGINEER TESTING DIVISION-II  
MADHYA PRADESH POWER TRANSMISSION CO. LTD. INDORE.**

No. 742/5200/TS-03/2017/ 955  
To,

Indore/dt. 10.10.2018


M/s -----  
-----  
-----

Sub:- Extension of due date For Construction of 01 Nos. 33 KV M/s Arti Industries Ltd. (1000KVA) (Consumer Contribution) at 220 KV S/s Pithampur Sector-III.

Ref:- This office Tender specification No. 742/5200/T-03/2017/843  
Indore dt. 18.09.2017

Dear Sirs,

The due date of this office Tender specification no. TS-03/2017/ 843 dt. 18.09.2017 Construction of 01 Nos. 33 KV M/s Arti Industries Ltd. (1000KVA) (Consumer Contribution) at 220 KV S/s Pithampur Sector-III. Testing Dn.-II MPPTCL, Indore is hereby extended up to 23.10.2017 (1 st extension).

  
Executive Engineer  
Testing Dn.-II MPPTCL Indore

Copy to :-  
The Superintending Engineer (T&C) MPPTCL, Indore.